STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

05/ 12/ 05
07-2Y0504
07-LA-103-0.0/1.6

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

BI D SUMMARY DEPARTMENT
IN LOS ANGELES COUNTY I N LCS

ANGELES AND LONG BEACH FROM NORTH
JUNCTI ON ROUTE 47 TO ROUTE 1 AND

103 SEPARATI ON
COLD PLANE

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

Bl D245
PACE 1
05/ 16/ 05
CONTRACT CODE 'D '
20 CONTRACT | TEMS

OF TRANSPORTATI ON

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -

100
PERCENT UNDER EST 17. 17

714 637-1550
00782908
FAX 714 637-6321

CC PREF CLAI MED

707 838-9751
00776848
FAX 707 838-3361

CC PREF CLAI MED

PROPGOSALS | SSUED 5 FUND TOTAL HMLA 0 TOTAL NUMBER OF WORKI NG DAYS
NUMBER OF Bl DDERS 3 ENG NEERS EST 510, 394. 00 AMOUNT UNDER 87,627.50
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 422, 766. 50 3 R J NOBLE COWPANY
P O BOX 620
ORANGE CA 92856
2 495, 079. 20 1 W NDSOR FUEL CO
P O BOX 38
W NDSOR CA 95492-0038
3 514, 209. 00 2 EXCEL PAVI NG COVPANY

2230 LEMON AVENUE
LONG BEACH CA 90806

562 599-5841
00688659
FAX 562 591-7485

CC PREF CLAI MED

3. 0%



07-2Y0504 Bl D245

07-LA-103-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

05/ 12/ 05 05/ 16/ 05
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 PAVMENT RECYCLI NG SYSTEM M LLI NG
P O BOX 1266
RI VERSI DE CA 92502
SM TH AND SON CONSTRUCTI ON AREA SI GNS

5464 RAlI NBOW HEI GHTS
FALLBROOK CA 92028

SUDHAKAR COVPANY STRI PI NG
1450 FI TZGERALD
RI ALTO CA 92376

SUNLAND ASPHALT SPECI ALTY WORK
P O BOX 50699
PHCENI X AZ 85076

THOVAS AND PRATT TRAFFI C CONTROL ( PORTI ON)
2522 MAY RD
EL SOBRANTE CA 94803



07-2Y0504 Bl D245

07-LA-103-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

05/ 12/ 05 05/ 16/ 05
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 STATEW DE SAFETY AND SI GNS | TEM 4
NI POMO CA
SUDHAKAR COVPANY ITEMS 5 THRU 9, 11 AND 15 THRU 20 ( PARTI AL)
RI ALTO CA
TI TAN | TEM 2
REDDI NG CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 PRSI COLD PLANE
121 N MAIN ST
Rl VERSI DE CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA S| GNS ( PARTI AL)
522 LI NDON LANE
NI POMO CA
SUDHAKAR COVPANY STRI PI NG AND MARKI NG
1450 FI TZGERALD
RI ALTO CA
THOVAS AND PRATT TRAFFI C CONTROL SYSTEMS ( PARTI AL)

2502 MAY ROAD
EL SOBRANTE CA



07-2Y0504 Bl D245

07-LA-103-0 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 4
05/ 12/ 05 05/ 16/ 05
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070020 WARRANTY LS LUMP SUM 1, 000. 00 1, 000. 00
2 074017 PREPARE WATER POLLUTI ON CONTRCL LS LUWVP SUM 1, 000. 00 1, 000. 00
PROGRAM
3 074020 WATER PCLLUTI ON CONTROL LS LUWP SUM 8, 000. 00 8, 000. 00
4 (S) 120090 CONSTRUCTI ON AREA SI G\S LS LUMP SUM 6, 700. 00 6, 700. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUWVP SUM 66, 000. 00 66, 000. 00
6 (S) 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 2,730 1.05 2, 866. 50
STRI PE
7 (S) 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 4, 800 1.20 5, 760. 00
8 (S) 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG M 12 21.00 252.00
9 (S) 150722 REMOVE PAVEMENT MARKER EA 2,010 . 80 1, 608. 00
10 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M 2,700 4.50 12, 150. 00
11 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 6, 000. 00 6, 000. 00
12 374492 ASPHALTI C EMULSI ON ( POLYMER MODI Fl ED) TONN 40 500. 00 20, 000. 00
13 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 51 400. 00 20, 400. 00
14 033470 ASPHALT CONCRETE TONN 1, 800 121. 00 217, 800. 00
(GAP GRADED, POLYMER MODI FI ED)
15 ( 840515 THERMOPLASTI C PAVEMENT MARKI NG M 12 32.00 384. 00
16 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 7,080 .80 5, 664. 00
17 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 4, 800 .65 3,120. 00
(BROKEN 10.98 M- 3.66 M
18 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 1,320 1.40 1, 848. 00
19 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 820 2.70 2,214.00
20 999990 MOBI LI ZATI ON LS LUWVP SUM 40, 000. 00 40, 000. 00

TOTAL 422, 766. 50



07-2Y0504 Bl D245
07-LA-103-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
05/ 12/ 05 05/ 16/ 05
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
1 1, 000. 00 1000. 00 8, 000. 00 8000. 00
2 8, 000. 00 8000. 00 1, 000. 00 1000. 00
3 8, 000. 00 8000. 00 3, 500. 00 3500. 00
4 39, 000. 00 39000. 00 6, 600. 00 6600. 00
5 155, 676. 50 155676. 50 69, 605. 00 69605. 00
6 1.00 2730. 00 1.00 2730. 00
7 1.40 6720. 00 1.15 5520. 00
8 20. 00 240. 00 20. 00 240. 00
9 .75 1507. 50 .80 1608. 00
10 7.50 20250. 00 9. 00 24300. 00
11 8, 260. 00 8260. 00 3, 000. 00 3000. 00
12 370. 00 14800. 00 450. 00 18000. 00
13 990. 00 50490. 00 565. 00 28815. 00
14 70. 00 126000. 00 155. 00 279000. 00
15 32.00 384. 00 30. 00 360. 00
16 .75 5310. 00 .75 5310. 00
17 .60 2880. 00 .60 2880. 00
18 1.25 1650. 00 1.25 1650. 00
19 2. 66 2181. 20 2.55 2091. 00
20 40, 000. 00 40000. 00 50, 000. 00 50000. 00
TOT 495, 079. 20 514, 209. 00




